DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/09
PAGE : 002 -1
TABULATION OF BIDS

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2009
CALL ORDER : 002 CONTRACT ID : 29-061-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT : N2
STATE/FEDERAL AID NO: 29-061-04 CONTRACT TIME : 136 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : 29-061-04
PAVEMENT & REHABILITATION, NORTH IV, 2009 29-061-04
29-061-04
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/12/09 to vendor CIRILLO BROS INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 978,322.42 102.8227% 100.0000%
1 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 951, 465.42 100.0000% 97.2548%
2 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 960, 552.06 100.9550% 98.1836%
3 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 973,371.82 102.3024% 99.4940%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 973,777.00 102.3450% 99.5354%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,021,246.32 107.3340% 104.3875%
6 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 1,043,909.42 109.7160% 106.7040%
7 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,109,436.22 116.6029% 113.4019%
8 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 1,113,601.52 117.0407% 113.8277%
9 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 1,150,000.00 120.8662% 117.5482%
10 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804 S 1,307,569.02 137.4269% 133.6542%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i it
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 40.00000 4000.00] 30.00000 3000.00| 36.00000 3600.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302500 100.000 TON | 25.00000 2500.00 | 35.00000 3500.00| 22.75000 2275.00
DELAWARE NO. 3 STONE | | |
0030 401645 700.000 TON | 55.00000 38500.00 | 67.90000 47530.00] 67.70520 47393.64
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401667 1380.000 TON | 60.00000 82800.00] 66.80000 92184.00] 61.30000 84594.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 410.000 TON | 25.00000 10250.00] 17.00000 6970.00 | 17.55000 7195.50
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 5700.000 TON | 62.00000 353400.00] 63.50000 361950.00] 69.55000 396435.00
| | |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2009

DATE
PAGE

01/12/09
002 -2

FLAGGER, NEW CASTLE COUNTY, STATE,

CALL ORDER : 002 CONTRACT ID : 29-061-04.01 COUNTIES NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0070 401711 1620.000 TON | 67.00000 108540.00| 68.90000 111618.00| 77.15000 124983.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0080 402000 170.000 TON | 100.00000 17000.00| 80.00000 13600.00| 70.00000 11900.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0090 406001 23000.000 SYIN | 1.50000 34500.00] 0.90000 20700.00| 0.90000 20700.00
HOT-MIX PATCHING | | |
0100 701010 150.000 LF | 30.00000 4500.00 | 31.00000 4650.00 | 24.00000 3600.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0110 705520 100.000 SF | 35.00000 3500.00| 33.00000 3300.00| 35.00000 3500.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705525 600.000 SF | 15.00000 9000.00 | 10.00000 6000.00 | 12.00000 7200.00
CURB RAMP, TYPE 1 | | |
0130 705526 150.000 SF | 15.00000 2250.00 | 10.00000 1500.00 | 12.00000 1800.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0140 705527 80.000 SF | 15.00000 1200.00| 15.00000 1200.00] 15.00000 1200.00
CURB RAMP, TYPE 5 | | |
0150 708500 1.000 EACH | 250.00000 250.00 | 200.00000 200.00 | 200.00000 200.00
REPLACING CATCH BASIN GRATES | | |
0160 708504 1.000 EACH | 250.00000 250.00 | 250.00000 250.00 | 250.00000 250.00
REPLACING CATCH BASIN FRAMES | | |
0170 710001 10.000 EACH | 1000.00000 10000.00| 850.00000 8500.00]| 1150.00000 11500.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 10.000 EACH | 800.00000 8000.00 | 400.00000 4000.00 | 800.00000 8000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 732500 470.000 TON | 40.00000 18800.00 | 33.00000 15510.00 | 23.50000 11045.00
TOPSOIL | | |
0200 734013 4960.000 SY | 0.75000 3720.00]| 0.50000 2480.00 | 0.45000 2232.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 735521 4960.000 SY | 1.00000 4960.00 | 1.50000 7440.00 | 1.25000 6200.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0220 742500 1785.000 HOUR | 37.78000 67437.30] 37.78000 67437.30]| 37.78000 67437.30
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 179.000 HOUR | 54.78000 9805.62 | 54.78000 9805.62 | 54.78000 9805.62
| | |
| | |

OVERTIME



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
PAVEMENT & REHABILITATION, NORTH IV,

DATE
PAGE

01/12/09
002 -3

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT,
ETC.

CURB, SIDEWALK,

CALL ORDER 002 CONTRACT ID 29-061-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/16/08 DISTRICT
SET-ASIDE
I ( 0 ) I ( I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0240 743514 20.000 EADY | 75.00000 1500.00 | 75.00000 1500.00| 45.00000 900.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0250 743537 60.000 EADY | 110.00000 6600.00 | 130.00000 7800.00 | 115.00000 6900.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0260 744505 4.000 EACH | 550.00000 2200.00 | 375.00000 1500.00 | 400.00000 1600.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0270 744520 4.000 EACH | 850.00000 3400.00 | 740.00000 2960.00 | 785.00000 3140.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0280 745527 50.000 LF | 15.00000 750.00| 12.00000 600.00| 12.55000 627.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745542 50.000 LF | 28.00000 1400.00| 26.00000 1300.00| 27.00000 1350.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0300 746774 1600.000 LF | 9.00000 14400.00| 8.20000 13120.00] 8.65000 13840.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 748015 1460.000 SF | 3.00000 4380.00 | 3.10000 4526.00 | 3.20000 4672.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0320 748019 66300.000 LF | 0.20000 13260.00| 0.18000 11934.00] 0.18000 11934.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 610.000 SF | 1.00000 610.00]| 1.05000 640.50]| 1.00000 610.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748027 900.000 LF | 1.00000 900.00| 1.70000 1530.00| 1.75000 1575.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0350 748502 110.000 EACH | 35.00000 3850.00 | 26.00000 2860.00 | 27.75000 3052.50
RAISED/RECESSED PAVEMENT MARKER | | |
0360 748506 54000.000 LF | 0.35000 18900.00| 0.28000 15120.00| 0.30000 16200.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0370 758000 20.000 SY | 25.00000 500.00 | 25.00000 500.00] 15.00000 300.00
| | |
| | |
| | |



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
2009

DATE
PAGE

01/12/09
002 -4

CALL ORDER : 002 CONTRACT ID 29-061-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0380 760502 4450.000 SYIN | 1.50000 6675.00] 3.00000 13350.00| 0.80000 3560.00
PAVEMENT MILLING, TAPER CUT | | |
0390 760505 1330.000 sY | 3.25000 4322.50] 2.00000 2660.00] 1.50000 1995.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0400 760507 27000.000 SYIN | 0.75000 20250.00] 0.58000 15660.00 | 0.39000 10530.00
PROFILE MILLING, HOT-MIX | | |
0410 761001 2710.000 sSY | 13.00000 35230.00] 8.00000 21680.00] 7.25000 19647.50
BUTT JOINTS, HOT MIX | | |
0420 762001 550.000 LF | 2.00000 1100.00] 1.00000 550.00| 2.15000 1182.50
SAW CUTTING, HOT MIX | | |
0430 762002 100.000 LF | 6.00000 600.00] 3.50000 350.00| 6.00000 600.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 20941.00000 20941.00] 15000.00000 15000.00| 8000.00000 8000.00
INITIAL EXPENSE | | |
0450 763500 LUMP | 20941.00000 20941.00] 15000.00000 15000.00| 14290.00000 14290.00
MAINTENANCE OF TRAFFIC | | |
0460 763621 LUMP | 450.00000 450.00] 8000.00000 8000.00| 1000.00000 1000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 978,322.42]| $ 951, 465.42] $ 960,552.06
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 978,322.42]| $ 951, 465.42] $ 960,552.06

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2009
CALL ORDER : 002 CONTRACT ID : 29-061-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT : N2
SET-ASIDE
3 ) I ( 4 ) I ( )

(
DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT |

|AMERICAN INFRASTRUCTURE-MD I

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 28.00000 2800.00 | 25.00000 2500.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302500 100.000 TON | 34.00000 3400.00 | 30.00000 3000.00 |
DELAWARE NO. 3 STONE | | |
0030 401645 700.000 TON | 66.15000 46305.00 | 64.00000 44800.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401667 1380.000 TON | 67.40000 93012.00| 50.00000 69000.00|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 410.000 TON | 21.00000 8610.00| 20.00000 8200.00 |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 5700.000 TON | 61.20000 348840.00] 68.00000 387600.00 |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0070 401711 1620.000 TON | 83.70000 135594.00] 74.60000 120852.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0080 402000 170.000 TON | 40.00000 6800.00 | 50.00000 8500.00 |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0090 406001 23000.000 SYIN | 1.20000 27600.00| 0.50000 11500.00|
HOT-MIX PATCHING | | |
0100 701010 150.000 LF | 15.00000 2250.00 | 23.00000 3450.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0110 705520 100.000 SF | 15.00000 1500.00| 34.50000 3450.00 |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705525 600.000 SF | 10.00000 6000.00 | 17.40000 10440.00]|
CURB RAMP, TYPE 1 | | |
0130 705526 150.000 SF | 10.00000 1500.00 | 17.40000 2610.00 |
| | |

CURB RAMP, TYPE 2, 3, AND/OR 4
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CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV,

CALL ORDER : 002
LETTING DATE : 12/16/08

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT 1ID

DISTRICT

29-061-04.01

COUNTIES : NEW CASTLE

DATE
PAGE

01/12/09
002 -6

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 705527 80.000 SF
CURB RAMP, TYPE 5

0150 708500 1.000 EACH
REPLACING CATCH BASIN GRATES

0160 708504 1.000 EACH
REPLACING CATCH BASIN FRAMES

0170 710001 10.000 EACH

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

0180 710002 10.000 EACH
ADJUSTING AND REPAIRING EXISTING MANHOL

0190 732500 470.000 TON
TOPSOIL

0200 734013 4960.000 sY
PERMANENT GRASS SEEDING, DRY GROUND

0210 735521 4960.000 sY
MULCHING, BONDED FIBER MATRIX BLANKET

0220 742500 1785.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE

0230 742514 179.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

0240 743514 20.000 EADY
FURNISH AND MAINTAIN MESSAGE BOARD
0250 743537 60.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0260 744505 4.000 EACH
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

0270 744520 4.000 EACH
CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

0280 745527 50.000 LF
SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

0290 745542 50.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE
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3 )

(
DIAMOND MATERIALS LLC

UNIT PRICE
_____________________________ +_____________________________+_____________________________
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AMOUNT| UNIT PRICE AMOUNT |
800.00] 20.00000 1600.00|
| |

350.00] 140.00000 140.00]
| |

350.00] 430.00000 430.00]
| |
9500.00| 685.00000 6850.00|
| |

| |
6150.00| 500.00000 5000.00|
| |
18800.00] 27.00000 12690.00]
| |
1240.00| 0.30000 1488.00|
| |
2678.40] 0.75000 3720.00]
| |
67437.30| 37.78000 67437.30|
| |
9805.62| 54.78000 9805.62|
| |

| |
1440.00| 78.00000 1560.00|
| |
7200.00| 125.00000 7500.00|
| |

| |
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| |
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CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
PAVEMENT & REHABILITATION, NORTH IV,

DATE
PAGE

01/12/09
002 -7

MAINTENANCE OF TRAFFIC

CALL ORDER : 002 CONTRACT ID 29-061-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/16/08 DISTRICT
SET-ASIDE
| 3 ) I ( 4 ) I ( 5 )
| DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0300 746774 1600.000 LF | 5.00000 8000.00| 8.50000 13600.00| 8.75000 14000.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 748015 1460.000 SF | 3.30000 4818.00] 3.10000 4526.00] 3.25000 4745.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0320 748019 66300.000 LF | 0.20000 13260.00| 0.18000 11934.00| 0.18000 11934.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 610.000 SF | 0.55000 335.50] 1.00000 610.00] 1.10000 671.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748027 900.000 LF | 3.30000 2970.00] 1.70000 1530.00] 1.80000 1620.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0350 748502 110.000 EACH | 31.00000 3410.00] 29.00000 3190.00] 28.00000 3080.00
RAISED/RECESSED PAVEMENT MARKER | | |
0360 748506 54000.000 LF | 0.36000 19440.00 | 0.28000 15120.00| 0.29000 15660.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 758000 20.000 sY | 28.30000 566.00| 33.00000 660.00] 15.65000 313.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0380 760502 4450.000 SYIN | 0.70000 3115.00] 1.60000 7120.00| 1.50000 6675.00
PAVEMENT MILLING, TAPER CUT | | |
0390 760505 1330.000 sY | 5.00000 6650.00] 1.15000 1529.50] 2.00000 2660.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0400 760507 27000.000 SYIN | 0.47000 12690.00 | 0.59000 15930.00| 0.50000 13500.00
PROFILE MILLING, HOT-MIX | | |
0410 761001 2710.000 sSY | 10.00000 27100.00] 6.10000 16531.00| 12.00000 32520.00
BUTT JOINTS, HOT MIX | | |
0420 762001 550.000 LF | 1.80000 990.00] 0.50000 275.00| 1.50000 825.00
SAW CUTTING, HOT MIX | | |
0430 762002 100.000 LF | 4.40000 440.00] 4.00000 400.00] 5.50000 550.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 19000.00000 19000.00| 40127.58000 40127.58| 20000.00000 20000.00
INITIAL EXPENSE | | |
0450 763500 LUMP | 32000.00000 32000.00] 40000.00000 40000.00 | 23000.00000 23000.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH IV, 2009

DATE
PAGE

01/12/09
002 -8

CALL ORDER 002 CONTRACT 1ID 29-061-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/16/08 DISTRICT : N2
SET-ASIDE
3 ) I ( 4 ) I ( 5 )

(
DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT |

|AMERICAN INFRASTRUCTURE-MD I

UNIT PRICE

| HARMONY CONSTRUCTION INC

4500.00

1,021,246.32

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— T
0460 763621 LUMP | 1700.00000 1700.00] 1.00000 1.00]|
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 973,371.82] $ 973,777.00]
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 973,371.82] $ 973,777.00]

1,021,246.32

DBE GOALS |
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -9
TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2009

CALL ORDER : 002 CONTRACT ID : 29-061-04.01 COUNTIES : NEW CASTLE

LETTING DATE : 12/16/08 DISTRICT : N2

SET-ASIDE
I ( 6 ) I ( 7 ) I ( )

|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | |

| GREGGO & FERRARA INC

36.

38.

72.

78.

38.

74.

78.

220.

23.

34.

l6.

l6.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

.60000

00000

00000

00000

00000

3600.

3800.

50400.

107640.

15580.

421800.

126360.

37400.

36800.

3450.

3400.

9600.

2400.

00

00

00

00

00

00

00

00

00

00

00

00

00

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 29.00000 2900.00 | 36.00000 3600.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302500 100.000 TON | 31.00000 3100.00]| 35.00000 3500.00|
DELAWARE NO. 3 STONE | | |
0030 401645 700.000 TON | 84.00000 58800.00| 67.05000 46935.00 |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401667 1380.000 TON | 66.50000 91770.00| 78.50000 108330.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 410.000 TON | 12.00000 4920.00 | 26.00000 10660.00 |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 5700.000 TON | 75.75000 431775.00] 69.00000 393300.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0070 401711 1620.000 TON | 83.50000 135270.00] 76.00000 123120.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0080 402000 170.000 TON | 94.00000 15980.00 | 70.00000 11900.00]|
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0090 406001 23000.000 SYIN | 0.80000 18400.00| 1.80000 41400.00 |
HOT-MIX PATCHING | | |
0100 701010 150.000 LF | 29.50000 4425.00 | 24.20000 3630.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0110 705520 100.000 SF | 35.50000 3550.00 | 35.00000 3500.00 |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705525 600.000 SF | 16.25000 9750.00 | 21.45000 12870.00 |
CURB RAMP, TYPE 1 | | |
0130 705526 150.000 SF | 16.25000 2437.50| 21.45000 3217.50]
| | |

CURB RAMP, TYPE 2, 3, AND/OR 4



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

01/12/09
002 -10

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

CALL ORDER : 002 CONTRACT ID 29-061-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0140 705527 80.000 SF | 19.50000 1560.00] 23.75000 1900.00] 18.00000 1440.00
CURB RAMP, TYPE 5 | | |
0150 708500 1.000 EACH | 260.00000 260.00| 265.00000 265.00| 400.00000 400.00
REPLACING CATCH BASIN GRATES | | |
0160 708504 1.000 EACH | 250.00000 250.00| 790.00000 790.00 | 400.00000 400.00
REPLACING CATCH BASIN FRAMES | | |
0170 710001 10.000 EACH | 640.00000 6400.00] 790.00000 7900.00 | 900.00000 9000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 10.000 EACH | 525.00000 5250.00] 685.00000 6850.00] 880.00000 8800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 732500 470.000 TON | 32.00000 15040.00| 29.05000 13653.50| 32.00000 15040.00
TOPSOIL | | |
0200 734013 4960.000 sY | 0.25000 1240.00] 0.31000 1537.60] 0.24000 1190.40
PERMANENT GRASS SEEDING, DRY GROUND | |
0210 735521 4960.000 sY | 0.55000 2728.00] 2.05000 10168.00 | 0.52000 2579.20
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0220 742500 1785.000 HOUR | 37.78000 67437.30| 37.78000 67437.30| 37.78000 67437.30
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 179.000 HOUR | 54.78000 9805.62 54.78000 9805.62 54.78000 9805.62
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 743514 20.000 EADY | 55.00000 1100.00] 85.00000 1700.00] 42.00000 840.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0250 743537 60.000 EADY | 83.00000 4980.00] 230.00000 13800.00| 140.00000 8400.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0260 744505 4.000 EACH | 410.00000 1640.00| 395.00000 1580.00] 400.00000 1600.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0270 744520 4.000 EACH | 815.00000 3260.00] 780.00000 3120.00] 780.00000 3120.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0280 745527 50.000 LF | 13.00000 650.00] 13.00000 650.00] 13.00000 650.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745542 50.000 LF | 27.75000 1387.50] 27.00000 1350.00] 27.00000 1350.00
| | |
| | |



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
PAVEMENT & REHABILITATION, NORTH IV,

DATE
PAGE

01/12/09
002 -11

MAINTENANCE OF TRAFFIC

CALL ORDER : 002 CONTRACT ID 29-061-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/16/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0300 746774 1600.000 LF | 9.00000 14400.00 | 8.55000 13680.00 | 8.60000 13760.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 748015 1460.000 SF | 3.75000 5475.00] 3.17000 4628.20] 3.20000 4672.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0320 748019 66300.000 LF | 0.20000 13260.00| 0.14000 9282.00] 0.18000 11934.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 610.000 SF | 0.55000 335.50] 1.85000 1128.50] 1.10000 671.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748027 900.000 LF | 4.00000 3600.00] 1.75000 1575.00] 1.70000 1530.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0350 748502 110.000 EACH | 31.00000 3410.00] 27.50000 3025.00] 28.00000 3080.00
RAISED/RECESSED PAVEMENT MARKER | | |
0360 748506 54000.000 LF | 0.35000 18900.00 | 0.28000 15120.00| 0.29000 15660.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0370 758000 20.000 sY | 12.50000 250.00| 55.00000 1100.00] 50.00000 1000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0380 760502 4450.000 SYIN | 2.00000 8900.00| 1.26000 5607.00] 1.10000 4895.00
PAVEMENT MILLING, TAPER CUT | | |
0390 760505 1330.000 sY | 1.60000 2128.00] 2.70000 3591.00] 1.40000 1862.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0400 760507 27000.000 SYIN | 0.60000 16200.00| 0.69000 18630.00 | 0.43000 11610.00
PROFILE MILLING, HOT-MIX | | |
0410 761001 2710.000 sSY | 3.50000 9485.00| 11.25000 30487.50] 12.00000 32520.00
BUTT JOINTS, HOT MIX | | |
0420 762001 550.000 LF | 2.00000 1100.00] 2.15000 1182.50] 2.70000 1485.00
SAW CUTTING, HOT MIX | | |
0430 762002 100.000 LF | 10.00000 1000.00] 4.25000 425.00] 6.40000 640.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 20000.00000 20000.00] 29400.00000 29400.00] 9000.00000 9000.00
INITIAL EXPENSE | | |
0450 763500 LUMP | 17400.00000 17400.00 | 56705.00000 56705.00] 36000.00000 36000.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09
PAGE 002 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH IV, 2009
CALL ORDER 002 CONTRACT ID 29-061-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/16/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0460 763621 LUMP | 2000.00000 2000.00] 5400.00000 5400.00] 9000.00000 9000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,043,909.42| $ 1,109,436.22| $ 1,113,601.52
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,043,909.42| $ 1,109,436.22| $ 1,113,601.52

DBE GOALS

o°

o°

o
o




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/09
PAGE : 002 -13
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2009
CALL ORDER : 002 CONTRACT ID : 29-061-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT : N2
SET-ASIDE
9 ) [ ( 10 ) ( )

(
GRASSBUSTERS LANDSCAPING CO |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT |

| |

| |

| |

| |
—————————————————————————————————————————— T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 302005 100.000 TON | 40.00000 4000.00 | 35.00000 3500.00|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302500 100.000 TON | 30.00000 3000.00 | 40.00000 4000.00 |
DELAWARE NO. 3 STONE | | |
0030 401645 700.000 TON | 85.00000 59500.00| 82.21000 57547.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401667 1380.000 TON | 85.00000 117300.00] 94.88000 130934.40|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0050 401696 410.000 TON | 18.00000 7380.00 | 46.44000 19040.40|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 5700.000 TON | 85.00000 484500.00| 86.00000 490200.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0070 401711 1620.000 TON | 85.00000 137700.00| 92.59000 149995.80|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0080 402000 170.000 TON | 90.00000 15300.00| 118.59000 20160.30]
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0090 406001 23000.000 SYIN | 1.30000 29900.00| 1.98000 45540.00 |
HOT-MIX PATCHING | | |
0100 701010 150.000 LF | 30.00000 4500.00 | 21.85000 3277.50]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0110 705520 100.000 SF | 32.00000 3200.00| 30.00000 3000.00 |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0120 705525 600.000 SF | 15.00000 9000.00 | 16.75000 10050.00|
CURB RAMP, TYPE 1 | | |
0130 705526 150.000 SF | 15.00000 2250.00 | 18.00000 2700.00 |
| | |

CURB RAMP, TYPE 2, 3, AND/OR 4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/09
PAGE : 002 -14
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2009
CALL ORDER : 002 CONTRACT ID : 29-061-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT : N2
SET-ASIDE
9 ) [ ( 10 ) ( )

( |
GRASSBUSTERS LANDSCAPING CO |STRIPE-A-LOT INC/APS |
|

LINE NO / ITEM CODE / ALT |

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0140 705527 80.000 SF | 15.00000 1200.00] 20.00000 1600.00|
CURB RAMP, TYPE 5 | | |
0150 708500 1.000 EACH | 210.00000 210.00| 250.00000 250.00|
REPLACING CATCH BASIN GRATES | | |
0160 708504 1.000 EACH | 250.00000 250.00| 300.00000 300.00|
REPLACING CATCH BASIN FRAMES | | |
0170 710001 10.000 EACH | 800.00000 8000.00| 800.00000 8000.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 10.000 EACH | 600.00000 6000.00] 650.00000 6500.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 732500 470.000 TON | 24.00000 11280.00| 35.00000 16450.00 |
TOPSOIL | | |
0200 734013 4960.000 sY | 0.40000 1984.00] 0.30000 1488.00|
PERMANENT GRASS SEEDING, DRY GROUND | |
0210 735521 4960.000 sY | 1.00000 4960.00| 2.50000 12400.00 |
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0220 742500 1785.000 HOUR | 37.78000 67437.30| 37.78000 67437.30|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 742514 179.000 HOUR | 54.78000 9805.62 54.78000 9805.62
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 743514 20.000 EADY | 75.00000 1500.00] 82.50000 1650.00]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0250 743537 60.000 EADY | 110.00000 6600.00] 110.00000 6600.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0260 744505 4.000 EACH | 400.00000 1600.00| 410.30000 1641.20]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0270 744520 4.000 EACH | 800.00000 3200.00] 812.00000 3248.00]
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0280 745527 50.000 LF | 13.00000 650.00] 13.00000 650.00]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745542 50.000 LF | 26.00000 1300.00] 27.50000 1375.00]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/09
PAGE : 002 -15
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2009
CALL ORDER : 002 CONTRACT ID : 29-061-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 12/16/08 DISTRICT : N2
SET-ASIDE
9 ) [ ( 10 ) ( )

( |
GRASSBUSTERS LANDSCAPING CO |STRIPE-A-LOT INC/APS |
|

LINE NO / ITEM CODE / ALT |

MAINTENANCE OF TRAFFIC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 746774 1600.000 LF | 8.35000 13360.00| 8.91000 14256.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0310 748015 1460.000 SF | 3.00000 4380.00 | 3.30000 4818.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0320 748019 66300.000 LF | 0.17000 11271.00] 0.19000 12597.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748026 610.000 SF | 1.00000 610.00]| 1.10000 671.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0340 748027 900.000 LF | 1.65000 1485.00 | 1.82000 1638.00]|
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0350 748502 110.000 EACH | 26.00000 2860.00 | 28.60000 3146.00 |
RAISED/RECESSED PAVEMENT MARKER | | |
0360 748506 54000.000 LF | 0.27000 14580.00 | 0.30000 16200.00|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0370 758000 20.000 SY | 30.00000 600.00| 35.00000 700.00|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0380 760502 4450.000 SYIN | 0.50000 2225.00 | 2.15000 9567.50 |
PAVEMENT MILLING, TAPER CUT | | |
0390 760505 1330.000 SY | 2.00000 2660.00 | 4.50000 5985.00 |
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0400 760507 27000.000 SYIN | 0.60000 16200.00| 1.19000 32130.00]
PROFILE MILLING, HOT-MIX | | |
0410 761001 2710.000 SY | 7.00000 18970.00| 12.50000 33875.00]
BUTT JOINTS, HOT MIX | | |
0420 762001 550.000 LF | 2.00000 1100.00| 1.50000 825.00]
SAW CUTTING, HOT MIX | | |
0430 762002 100.000 LF | 5.00000 500.00 | 5.00000 500.00 |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 33692.08000 33692.08| 44220.00000 44220.00 |
INITIAL EXPENSE | |
0450 763500 LUMP | 21000.00000 21000.00| 33900.00000 33900.00]
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/09

PAGE : 002 -16
TABULATION OF BIDS
FINAL

CONTRACT TITLE 2009

PAVEMENT & REHABILITATION, NORTH IV,

CALL ORDER : 002 CONTRACT 1ID 29-061-04.01 COUNTIES NEW CASTLE
LETTING DATE 12/16/08 DISTRICT : N2
SET-ASIDE
9 ) 10 ) )

LINE NO / ITEM CODE / ALT

(
GRASSBUSTERS LANDSCAPING CO

I (
| ST
|

|
RIPE-A-LOT INC/APS |
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0460 763621 LUMP | 1000.00000 1000.00] 13200.00000 13200.00|
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,150,000.00] $ 1,307,569.02] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,150,000.00] $ 1,307,569.02] $

DBE GOALS

o°

o°

o°




